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Florida Department of Transportation

RICK SCOTT 1109 S. Marion Avenue ANANTH PRASAD P.E.
GOVERNOR Lake City, Florida 32025-5874 SECRETARY
April 12, 2013
To: Prospective Bidders
Addendum No.: 1, E2R92, Financial Project # 40819055213

HVAC testing and balancing for District Materials Lab at Lake City District

Office

The following changes have been made to the above referenced project

=

Changed acquisition time from 60 days to 10 days

2. Changed substantial completion time from 5 days to 19 days and finial completion within 2 days
for a total of 21 days.

3. If Johnson Controls is needed to perform any part of the test and balance it will be at the
contractor’s expense.

4. The Draft report of preliminary findings is to be submitted for review with in the 21 day contract

time period. The Final report for the Test and Balance is to be submitted within 30 days of

completion.

Also attached are the revise Bidding Documents reflecting these changes.

Please sign, date and fax a copy back to me to indicate Receipt.

Company Name

Signed by

Date

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791
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